

റോഡ്സ് ആൻഡ് ബ്രിഡ്ജ്സ് ഡെവലപ്പ്മെൻറ് കോർപ്പറേഷൻ ഓഫ് കേരള ലിമിറ്റഡ്
(ഒരു കേരള സർക്കാർ സംരംഭം)

രണ്ടാം നില, പ്രീതി ബിൽഡിംഗ്, എം.വി. റോഡ്, പാലാരിവട്ടം, കൊച്ചി - 682 025
ഫോൺ: (0484)2338205, 2338206, ഫാക്സ്: 2533294 വെബ്സൈറ്റ്: www.rbdck.com
E-mail:- rbdckltd@gmail.com

ദർശാസ് പരസ്യം

Quotation No. RBDCK/T 158 /69/2026

കണ്ണൂർ ജില്ലയിൽ നിർദ്ദിഷ്ട സൗത്ത് ബസാർ ഫ്ളൈഓവർ നിർമ്മാണ സ്ഥലത്ത് (ഫേസ്-II) അലൈൻമെന്റിനുള്ളിൽ വരുന്ന കെട്ടിടങ്ങളും മറ്റു ചുമയങ്ങളും അടിത്തറയോടുകൂടി പൊളിച്ചു നീക്കിക്കൊണ്ട് പോകുന്നതിനും നീക്കം ചെയ്ത സ്ഥലം നിരപ്പാക്കി വൃത്തിയാക്കുന്നതിനും വേണ്ടി താഴെ ചേർത്തിരിക്കുന്ന നിബന്ധനകൾക്ക് വിധേയമായി താൽപര്യമുള്ളവരിൽ നിന്നും മുദ്രവെച്ച ക്വട്ടേഷനുകൾ ക്ഷണിച്ചുകൊള്ളുന്നു.

- | | |
|--|--|
| 1. കെട്ടിടങ്ങളുടെ ഉദ്ദേശവില (നികുതി അടക്കം) | : 11,36,247.00/- |
| 2. നീക്കം ചെയ്യുന്നതിനുള്ള സമയപരിധി | : 30 ദിവസം |
| 3. നിരതദ്രവ്യം | : 28,500.00/- |
| 4. ക്വട്ടേഷൻ ഫോറത്തിന്റെ വിൽപ്പന | : 10.02.2026 , 4:00 PM to 24.02.2026, 12:00 PM |
| 5. ക്വട്ടേഷൻ ഫോറം സമർപ്പിക്കേണ്ട അവസാന തീയതിയും സമയവും | : 24.02.2026 (സമയം 3:00 PM മണി വരെ) |
| 6. ക്വട്ടേഷൻ സമർപ്പിക്കേണ്ട സ്ഥലം | : ആർ.ബി.ഡി.സി.കെ പാലാരിവട്ടം ഓഫീസ് |
| 7. ക്വട്ടേഷൻ തുറക്കുന്ന തീയതിയും സമയവും | : 25.02.2026 (സമയം 11.00 AM) |

താൽപര്യമുള്ള കരാറുകാർ 16.02.2026 രാവിലെ 11 മണിക്ക് കണ്ണൂർ കാർട്ടെക്സിന് സമീപം എത്തി പൊളിച്ചുമാറ്റേണ്ട വസ്തുക്കൾ ആർ.ബി.ഡി.സി.കെ യുടെ പ്രതിനിധിയുടെ സാന്നിധ്യത്തിൽ കണ്ട് ബോധ്യപ്പെടേണ്ടതാണ്.

കൂടുതൽ വിവരങ്ങൾക്കും നിബന്ധനകൾക്കും ആർ.ബി.ഡി.സി.കെ ഓഫീസുമായി ബന്ധപ്പെടുക.

ഫോൺ: 0484 2338205, 7034079722

Sd/-

ജനറൽ മാനേജർ

ആർ.ബി.ഡി.സി.കെ.

തീയതി: 10.02.2026

റോഡ്സ് ആൻഡ് ബ്രിഡ്ജസ് ഡെവലപ്മെൻറ് കോർപ്പറേഷൻ ഓഫ് കേരള ലിമിറ്റഡ്
(ഒരു കേരള സർക്കാർ സംരംഭം)

രണ്ടാം നില, പ്രീതി ബിൽഡിംഗ്, എം.വി. റോഡ്, പാലാരിവട്ടം, കൊച്ചി - 682 025

ഫോൺ: (484)2338205, 2338206, ഫാക്സ്: 2533294 വെബ്സൈറ്റ്: www.rbdck.com

E-mail:- rbdckltd@gmail.com

നിബന്ധനകൾ

1. ആർ.ബി.ഡി.സി.കെ ലിമിറ്റഡിന്റെ കൊച്ചി പാലാരിവട്ടത്തുള്ള ഓഫീസിൽ നിന്നും ആർ.ബി.ഡി.സി.കെ ലിമിറ്റഡിന്റെ വെബ്സൈറ്റിൽ (www.rbdck.com) നിന്നും ക്വട്ടേഷൻ ഫോം ലഭിക്കുന്നതാണ്.
 2. കൂടുതൽ വിവരങ്ങൾ അറിയുന്നതിന് പ്രവൃത്തി ദിവസങ്ങളിൽ 10.00 മണി മുതൽ 4.00 മണി വരെ ആർ.ബി.ഡി.സി.കെയുടെ പാലാരിവട്ടം ഓഫീസുമായോ ഫോൺ (484)2338205, 2338206 അതല്ലെങ്കിൽ കണ്ണൂർ പ്രൊജക്ട് ഓഫീസുമായോ ഫോൺ 7034079722 ബന്ധപ്പെടാവുന്നതാണ്.
 3. ക്വട്ടേഷനിൽ പങ്കെടുക്കാൻ ആഗ്രഹിക്കുന്നവർ പ്രൈസ് ബിഡ് പൂരിപ്പിച്ച് ഒപ്പിട്ട് ഫോട്ടോ തിരിച്ചറിയൽ കാർഡിന്റെ കോപ്പിയും ചേർത്ത് മുദ്രവെച്ച കവറിൽ ക്വട്ടേഷൻ സമർപ്പിക്കേണ്ട അവസാന സമയത്തിന് മുമ്പായി ആർ.ബി.ഡി.സി.കെ. പാലാരിവട്ടം ഓഫീസിൽ സമർപ്പിക്കേണ്ടതാണ്. കവറിന് പുറത്ത് "Quotation for Demolition of structures Phase II at South Bazar Flyover" and do not open before 25.02.2026 at 11:00 AM" എന്നെഴുതേണ്ടതാണ്.
 4. ക്വട്ടേഷൻ സമർപ്പിക്കുന്നവർ 28,500.00/- രൂപയുടെ നിരതദ്രവ്യം ആർ.ബി.ഡി.സി.കെ, ജനറൽ മാനേജറുടെ പേരിൽ ഡിമാന്റ് ഡ്രാഫ്റ്റായി ഒടുക്കി, രസീത് ക്വട്ടേഷൻ ഫോമിനോടൊപ്പം സമർപ്പിക്കേണ്ടതാണ്. ഗണ്യക 8(b) - ൽ പറഞ്ഞിരിക്കുന്ന തുക ഒടുക്കിയില്ലെങ്കിൽ, നിരതദ്രവ്യം കണ്ടുകെട്ടുന്നതാണ്.
 5. മുദ്രവച്ച ക്വട്ടേഷനുകൾ 24.02.2026 ന് 3.00 PM വരെ ആർ.ബി.ഡി.സി.കെ.-യുടെ ഓഫീസിൽ സ്വീകരിക്കുന്നതാണ്.
 6. നിബന്ധനകൾ പാലിക്കാത്തതും നിർദ്ദിഷ്ട ദിവസത്തിനും സമയത്തിനും ശേഷം ലഭിക്കുന്നതും ബിഡ്ഡേർസ് ഒപ്പിടാത്തതും ഏതെങ്കിലും രീതിയിൽ പൂർണ്ണമല്ലാത്തതുമായ ക്വട്ടേഷനുകൾ മറ്റ് യാതൊരു കാരണവും കൂടാതെ തന്നെ തള്ളിക്കളയുന്നതാണ്.
 7. Quote ചെയ്യുന്ന തുക GST യും, മറ്റൊല്ലാ നികുതികളും ഉൾപ്പെടെ ആയിരിക്കണം.
 8. നടപടി ക്രമം
 - a. ആർ.ബി.ഡി.സി.കെ. പാലാരിവട്ടം ഓഫീസിൽ വച്ച് നിർദ്ദിഷ്ട ദിവസത്തിലും സമയത്തും മുദ്ര വച്ച കവറിലുള്ള പൂരിപ്പിച്ച ക്വട്ടേഷനുകൾ തുറക്കുന്നതായിരിക്കും. മേൽ തീയതി എന്തെങ്കിലും വിധത്തിൽ അവധിയായാൽ തൊട്ടടുത്ത പ്രവൃത്തി ദിവസം ക്വട്ടേഷനുകൾ തുറക്കുന്നതായിരിക്കും. ഏറ്റവും ഉയർന്ന തുക വാഗ്ദാനം ചെയ്യുന്ന ആളെയായിരിക്കും വിജയി ആയി കണക്കാക്കുക.
 - b. വിജയിക്കുന്നയാൾ ടെണ്ടർ തുകയും കെട്ടിടങ്ങളുടെ ഉദ്ദേക വിലയായ 11,36,247.00/- രൂപയുടെ 10%-മായ 1,13,625.00/- രൂപയോ ടെണ്ടർ തുകയുടെ 10% - മോ ഏതാണോ കൂടുതൽ എന്നീ തുകയും ചേർത്ത് മേൽ നടപടികൾ പൂർത്തീകരിച്ച് നിർദ്ദേശിക്കുന്നതനുസരിച്ച് അടക്കേണ്ടതാണ്. സമയപരിധിക്കുള്ളിൽ പ്രവൃത്തി പൂർത്തീകരിച്ചില്ലെങ്കിൽ അതിനുശേഷമുള്ള ഓരോ ദിവസത്തിനും മേൽത്തുകയുടെ 10% വച്ച് കുറവ് ചെയ്യുന്നതും അത് പരമാവധി 5 ദിവസം മാത്രമായിരിക്കുകയും ചെയ്യും. മേൽ പറഞ്ഞ പരമാവധി ദിവസം പൂർത്തിയാകുമ്പോൾ ബാക്കി തുക കണ്ടുകെട്ടുന്നതും മേൽ പ്രവൃത്തി മറ്റൊരു ഏജൻസിയെക്കൊണ്ട് നടപ്പാക്കുന്നതും അക്കാരണത്താൽ പ്രവൃത്തി ഏറ്റെടുത്ത ആളിന് ഉണ്ടായേക്കാവുന്ന ഏതൊരു നഷ്ടത്തിനും ആർ.ബി.ഡി.സി.കെ ഉത്തരവാദി ആയിരിക്കുന്നതുമല്ല. കൂടാതെ മേൽ പറഞ്ഞ തുക തികയാതെ വരികയാണെങ്കിൽ ബാക്കി വരുന്ന തുക റവന്യൂ റിക്കവറി നടപടികളിലൂടെ വസൂലാക്കുന്നതുമാണ്.
 - c. 10% അധികത്തുക നിർദ്ദേശാനുസരണം നിശ്ചിത സമയപരിധിക്കുള്ളിൽ കെട്ടിടങ്ങൾ പൊളിച്ചു നീക്കിയ ശേഷം തിരികെ നൽകുന്നതാണ്.
9. പൂർണ്ണമായ അടങ്കൽത്തുകയും മേൽ 8(b) പ്രകാരമുള്ള 10% അധികത്തുകയും അടക്കുന്നതതോടെ ഉള്ളടക്കത്തിൽ പ്രസ്താവിച്ച കെട്ടിടങ്ങളുടെയും ചുമയങ്ങളുടെയും ഉടമസ്ഥാവകാശം സംരക്ഷണ ചുമതലയും കരാറുകാരനിൽ നിക്ഷിപ്തമാകുന്നതാണ്. അഗ്നിബാധ, കാറ്റ് അല്ലെങ്കിൽ മറ്റേതെങ്കിലും അപ്രതീക്ഷിത ദുരന്തങ്ങൾ ഉണ്ടായാലും അതിന്മേൽ ഉണ്ടാകുന്ന യാതൊരുവിധ കഷ്ട നഷ്ടങ്ങൾക്കും ആർ.ബി.ഡി.സി.കെ. ഉത്തരവാദി ആയിരിക്കുന്നതല്ല.

10. കരാറുകാരൻ ആർ.ബി.ഡി.സി.കെ. ഏറ്റെടുത്ത സ്ഥലത്തെ നിർമ്മിതികൾ അടിസ്ഥാന ഉൾപ്പെടെ പൊളിച്ച് മുഴുവൻ കെട്ടിട അവശിഷ്ടങ്ങൾ നീക്കം ചെയ്യുകയും, സ്ഥലം നിലവിലുള്ള ഗ്രൗണ്ട് ലെവലിൽ നിരപ്പാക്കി വൃത്തിയാക്കുകയും ചെയ്യേണ്ടതാണ്. കെട്ടിടം പൊളിക്കുമ്പോൾ ലഭ്യമാകുന്ന പാഴ് വസ്തുക്കളും പൂർണ്ണമായും നീക്കം ചെയ്യേണ്ടതാണ്.
11. കരാർ ഉറപ്പിച്ച് 30 ദിവസത്തിനകം പൊളിച്ചു മാറ്റുന്നതിനായി രേഖപ്പെടുത്തിയ കെട്ടിടങ്ങൾ, നിർമ്മിതികൾ, അടയാളപ്പെടുത്തിയ അളവിൽ ആർ.ബി.ഡി.സി.കെ. ലിമിറ്റഡിനോ പരിസരവാസികളുടെ വസ്തുവകകൾക്കോ, വ്യക്തികൾക്കോ യാതൊരുവിധ നാശനഷ്ടങ്ങളും ഉണ്ടാകാത്ത വിധം നീക്കം ചെയ്യേണ്ടതാണ്. തദ്വസരത്തിൽ എന്തെങ്കിലും അപകടം/കേടുപാടുകൾ സംഭവിച്ചിട്ടുണ്ടെങ്കിൽ കരാറുകാരൻ സ്വന്തം ഉത്തരവാദിത്വത്തിൽ പരിഹരിക്കേണ്ടതാണ്. കെട്ടിടങ്ങളുടെ പൂർണ്ണ വിവരം അനുബന്ധമായി ചേർത്തിട്ടുണ്ട്.
12. ഭാഗികമായി പൊളിക്കുന്ന കെട്ടിടങ്ങൾ ഇലക്ട്രിക് കട്ടറുകൾ ഉപയോഗിച്ച്, ബാക്കിയാകുന്ന ഭാഗത്തിന് യാതൊരുവിധ കേടുപാടുകളും ഇല്ലാത്ത രീതിയിൽ പൊളിക്കേണ്ടതാണ്. നാശനഷ്ടങ്ങൾ ഉണ്ടായാൽ കരാറുകാരൻ സ്വന്തം ചെലവിൽ അതു പരിഹരിക്കേണ്ടതാണ്.
13. മേൽ പ്രവർത്തിക്കുവേണ്ടി കരാറുകാരൻ നിയമിക്കുന്ന തൊഴിലാളികളുടെയും, ഇതുമായി ബന്ധപ്പെട്ട പ്രവർത്തിക്കുന്ന ജീവനക്കാർ ഉൾപ്പെടെയുള്ളവരുടെയും സുരക്ഷയും വേതനവും, ഇഎസ്ഐ, പിഎഫ് തുടങ്ങിയ നിയമാനുസൃത അടവുകളും പൂർണ്ണമായും കരാറുകാരന്റെ ചുമതലയാണ്. അപകട നഷ്ട പരിഹാരം വ്യവഹാര ചിലവുകൾ തുടങ്ങി ആർ.ബി.ഡി.സി.കെ.യ്ക്ക് എന്തെങ്കിലും ചിലവുകൾ ഈ പ്രവർത്തിയുമായി ബന്ധപ്പെട്ട് ഉണ്ടായാൽ അവ കരാറുകാരിൽ നിന്നും ഈടാക്കുന്നതാണ്.
14. കെട്ടിടങ്ങൾ പൊളിച്ചു നീക്കം ചെയ്യുന്നതിനായി വൈദ്യുതി ലൈൻ അല്ലെങ്കിൽ മറ്റേതെങ്കിലും സർവീസ് ലൈനുകൾ സ്വിച്ച് ഓഫ് ചെയ്യുകയോ നീക്കം ചെയ്യുകയോ വേണ്ടിവന്നാൽ അത് കരാറുകാരന്റെ സ്വന്തം ചെലവിലും ഉത്തരവാദിത്വത്തിലും ചെയ്യേണ്ടതാണ്.
15. ഏറ്റവും കൂടിയ തുകയ്ക്ക് ക്വട്ടേഷൻ സമർപ്പിച്ചയാൾ മുഴുവൻ തുകയും അടച്ചതിനുശേഷം മാത്രമേ രണ്ടും മൂന്നും സ്ഥാനക്കാരുടെ E.M.D തിരികെ നൽകുകയുള്ളൂ. ആദ്യത്തെ മൂന്ന് സ്ഥാനക്കാരുടെ ഒഴികെ ബാക്കിയുള്ളവരുടെ E.M.D തുക തിരികെ നൽകുന്നതിന് ക്വട്ടേഷൻ തുറക്കുന്ന നടപടിക്രമം പൂർത്തിയായതിന് ശേഷം രസീതിനോടൊപ്പം അപേക്ഷ സമർപ്പിക്കേണ്ടതാണ്.
16. പ്രൈംസ് ബിഡിൽ കൊടുത്തിരിക്കുന്ന ഏതെങ്കിലും വസ്തുക്കൾ/നിർമ്മിതികൾ ക്വട്ടേഷനിൽ നിന്നും (വർക്ക് ഓഡറിൽ നിന്നുപോലും) എപ്പോൾ വേണമെങ്കിലും ഒഴിവാക്കാനുള്ള അവകാശം ആർ.ബി.ഡി.സി.കെക്ക് ഉണ്ടായിരിക്കുന്നതാണ്. ഇപ്രകാരം ഒഴിവാക്കുന്ന വസ്തുവിന്/നിർമ്മിതിക്ക് കരാറുകാരൻ കോട്ട് ചെയ്ത തുക തിരികെ നൽകുന്നതാണ്.
17. കാരണമൊന്നും കാണിയാതെ തന്നെ ക്വട്ടേഷനുകൾ ഏതെങ്കിലുമോ എല്ലാം തന്നെയോ തള്ളിക്കളയുന്നതിന് ആർ.ബി.ഡി.സി.കെ. മാനേജിംഗ് ഡയറക്ടർക്ക് അധികാരം ഉണ്ടായിരിക്കുന്നതാണ്.
18. പ്രൈംസ് ബിഡിൽ ഓരോ വസ്തുവിനും വാഗ്ദാനം ചെയ്യുന്ന തുക പ്രത്യേകം പ്രത്യേകം രേഖപ്പെടുത്തേണ്ടതാണ്. ആകെ തുക മാത്രം രേഖപ്പെടുത്തിയ ക്വട്ടേഷനുകൾ യാതൊരു കാരണവും കൂടാതെ തന്നെ തള്ളിക്കളയുന്നതാണ്.
19. ആർ.ബി.ഡി.സി.കെയുടെ പ്രാതിനിധ്യ ചുമതലയുള്ള എഞ്ചിനീയറുടെ നിർദ്ദേശങ്ങൾ അനുസരിച്ച് മാത്രമായിരിക്കണം പ്രവർത്തികൾ നടത്തുന്നത്.
20. എന്തെങ്കിലും തർക്കങ്ങൾ ഉണ്ടാവുകയാണെങ്കിൽ ടെൻഡർ കമ്മിറ്റിയുടെ (ആർ.ബി.ഡി.സി.കെ.യിലെ ഉദ്യോഗസ്ഥർ) തീരുമാനം അന്തിമമായിരിക്കുന്നതും അത് അനുസരിക്കുന്നതിന് കരാറുകാരൻ ബാധ്യസ്ഥനായിരിക്കും.
21. ആവശ്യമായ സുരക്ഷാ ബോർഡുകളും മറ്റ് സുരക്ഷാ ക്രമീകരണങ്ങളും കെട്ടിടം പൊളിക്കുന്ന അവസരത്തിൽ കരാറുകാരൻ തന്റെ സ്വന്തം ഉത്തരവാദിത്വത്തിൽ ചെയ്യേണ്ടതാണ്.

മേൽപ്പറഞ്ഞ നിബന്ധനകൾ അനുസരിക്കുന്നതിന് കരാറുകാരന് ബാധ്യത ഉണ്ടായിരിക്കുന്നതും അതിനുള്ള സമ്മതം എന്ന നിലയിൽ കരാറുകാരൻ ഈ ക്വട്ടേഷൻ ഫോമിന്റെ എല്ലാ പേജുകളിലും ഒപ്പിടേണ്ടതുമായിരിക്കും.

കരാറുകാരന്റെ ഒപ്പ്
(പേര്, മേൽ വിലാസം, ഫോൺ നമ്പർ ഉൾപ്പെടെ)

സ്ഥലം:

തീയതി:

റോഡ്സ് ആൻറ് ബ്രിഡ്ജ്സ് ഡെവലപ്പ്മെൻ്റ് കോർപ്പറേഷൻ ഓഫ് കേരള ലിമിറ്റഡ്
(ഒരു കേരള സർക്കാർ സംരംഭം)

രണ്ടാം നില, പ്രീതി ബിൽഡിംഗ്, എം.വി. റോഡ്, പാലാരിവട്ടം, കൊച്ചി - 682 025
ഫോൺ: (484)2338205, 2338206, ഫാക്സ്: 2533294 വെബ്സൈറ്റ്: www.rback.com
E-mail: - rbdckltd@gmail.com

<u>PRICE BID</u>					
<u>South Bazar Flyover- Details of Structure- Phase- II</u>					
Sl No	Award name	Details of Structure	Building Number	Property No	Amount in Rs. (including GST)
1	Muhammad Jaffar & Others	Design Stickers - Single storied building, tiled roof, partial dismantling	XL VII /2904	R30	
2	Vazhayil Hashim& Others	Single storied building, sheet roofnine with mazzanine floor, partial dismantling	XL VII /2905	R31	
3	Puthan Pura Randupurayil Moidu	Single storied building, tiled roof, partial dismantling	XL VII /2906	R32	
4	K P Preman	Hotel Gegadish - Single storied building, tiled roof, partial dismantling	XL VII /2907	R33	
5	Aasima & Sajitha	Interlock - partial		R34	
6	Vazhayil Hashim & Others	HS Traders. Single storied building, sheet roofnine, partial dismantling	XL VII /2920	R35	
7	Kunjalima (Late)(Abdhura him & Others)	Fresh juice - Single storied building, sheet roofing, partial dismantling	XL VII /2921	R36	
8	President Hidhayathul Islam Committee	Hotel Soorya - Double storied building, tiled roof, partial dismantling	XL VII /2923	R37A	
9	President Madrassa Hidhayathul Islam Committee	New Aiswarya - Double storied building, tiled roof, partial dismantling	XL VII /2922, 2924	R37B	
10	Koloth Poochali Snehavally & Others	Hotel Ayodhya - Double storied building, tiled roof, partial dismantling	XL VII /2925	R38A	
11	Snehavally & Others	Ragam, Midhila store, PS Vegetables - Double storied building, tiled roof, partial dismantling - 3 shops	XL VII /2926, 2927, 2928	R38B	

12	K Prakasan	Kausalya footware, Athira store - Single storied building, tiled roof, partial dismantling - 2 shops	XL VII /2931, 2932	R39	
13	Kakkarikkal Sobhana	Vasava tyres - passage		R40	
14	Koloth Poochali Snehavally & Others	CKG Vegetables- Single storied building, tiled roof, partial dismantling	XL VIII /463	R42	
15	President Nusruthul Islam Sabha	Ali store- Single storied building, tiled roof with RCC slab, partial dismantling	XL VIII /464	R43A	
16	President Nusruthul Islam Sabha	Mosque - Compound wall	XL VIII /465	R43B	
17	President Nusruthul Islam Sabha	Marina musicals - Double storied building, RCC + sheet foofing, partial dismantling	XL VIII /466	R43C	
18	M K Rajendran & Others	Saloon - Passage, tiled roof	XL VIII /467	R44A	
19	M K Rajendran & Others	Annapoorneswari lottery - Passage, tiled roof	XL VIII /468	R44B	
20	M K Rajendran & Others	Global mobile - Passage, tiled roof	XL VIII /469	R44C	
21	M K Rajendran & Others	Global mobile - Passage, tiled roof	XL VIII /470	R44D	
22	V P Kunhimuhammad, Abdhul Razak	VPK store - Single storied building, sheet roofing, partial dismantling	XL VIII /471	R45	
23	Sheikh Nainudheen & Others	Single storied building, sheet roofing, partial dismantling	XL VIII /472	R46A	
24	Abdul Kalam	Sunshine sundigital - Single storied building, sheet roofing, partial dismantling	XL VIII /473	R46B	
25	Kurikkalakath Puthiya purayil Hameed	Hotel Muthappan - Single storied building, tiled roof, partial dismantling	XL VIII /474	R47	

26	Pavithran T	Lakshmi hire goods - Single storied building, tiled roof, partial dismantling	XL VIII /475	R48	
27	M Abdhul Gafoor	Compound wall		R49	
28	Muhammad Jaffar & Others	MCS Fruits - GF - RCC, FF - sheet roofing, partially dismantling	XL VIII /476	R50A	
29	Muhammad Jaffar & Others	MCS Fruits - GF - RCC, FF - sheet roofing, partially dismantling	XL VIII /477	R50B	
30	Somalatha	GF - RCC, FF - sheet roofing, partially dismantling	XL VIII /478	R51A	
31	Somalatha	CK Tailors - Double storied, sheet roof - partially dismantling	XL VIII /479	R51B	
32	Somalatha	Ragam music - Double storied, sheet roof - partially dismantling	XL VIII /480, 481	R51C	
33	Suppiyarath Fazira	Pam cool - Double storied, sheet roof - partially dismantling	XL VIII /482	R52	
34	Kidavinte vida Abdul Asees	Double storied, sheet roof - partially dismantling	XL VIII /483, 484	R53A & R53B	
35	Sujith M	Hotel city light - sheet roof - partially	XL VIII /486, 487	R54	
36	Ayyummantakath u Aboobakkar Sidhique	Hotel city light - tiled roof - partially	XL VIII /489	R55	
37	Vazhayil Hashim & Others	City light - Double storied, tiled roof - partially dismantling	XL VIII /490	R57	

38	EK Janakiyamma & Others	Speed money transfer - Single storied, tiled roof - partially dismantling	XL VIII /555	R58	
39	Shyamala & Others	Malabar lottery - Single storied, tiled roof - partially dismantling	XL VIII /556	R59A	
40	Syamala & Others	Isheer mobile - Single storied, tiled roof - partially dismantling	XL VIII /557	R59B	
41	Jayanthi P V	Nayana chips centre - Single storied, tiled roof - partially dismantling	XL VIII /558	R60	
42	Secretary, Indian Coffee Workers Co - Operative Society	Indian coffee house - Double storied, Third floor sheet roof - partially dismantling		R61	
43	District Library Council	Kerb wall and grill		R62	
44	Vikas C H	Sheen building - Interlock, partially dismantling		R63	
45	AK Shareef and others	Steps & Interlock, partially dismantling		R64A	
46	Assan kunhi	Compound wall and prayer room		R64C	
47	Sheeja Dhanachandran	Milma booth		R68	
48	Latheesh Kumar M.C & Others	Kalpaka automobiles, JN metals - Double storied RCC building	49/2072, 2083	R70 A	
49	Latheesh kumar M C & Others	Single storied, tiled roof - partially dismantling	49/2082, 2083	R70 B	

50	K.B.Saibu	Front side steps and side partially	49/2084	R71	
51	Ayisha V P	TP studio - RCC building First Floor	49/2085	R72A	
52	Ayisha V.P	Eight agencies - RCC building GF	49/2097	R72B	
53	Jasmin	2 prix - RCC building First Floor	49/2086	R72C	
54	Parakkandi Bulkies	Eight agencies - RCC building GF partially	49/2098	R72D	
55	Malikan Usman & others	Compound wall		R73	
56	President Chamber of Commerce	Compound wall & interlock, partially		R75	
57	Subaida (Late), Lhs Adv.Sayyid muhammed Nisar & Others	Indira battery - Double storied RCC building	XL IX/73	R76A	
58	Chakkante Vida Adv.Sayyid Muhammed Nisar	Maruthi driving school - Double storied RCC building GF & FF	XL IX/51, 65	R76B	
59	Abdul Khadar Haji & others	Dress code - Double storied RCC building GF & FF	XL IX/52, 64	R76C	
60	Sareena	Clutch centre - Double storied RCC building GF & FF	XL IX/53, 63	R76D	
61	Jarseena Vazhayil	NKS chicken - Double storied RCC building, partially	XL IX/74, 75	R77A	

62	Jaradath Beevi	NKS chicken - Double storied RCC building, partially	XL IX/76, 60	R77B	
63	Madathil IbrahimKunji (Late) Vazhayil Rasiya & Others	Soorya automobiles - Double storied RCC building, partially	XL IX/62	R77C	
64	Vazhayil Saheera	Double storied RCC building, partially	XL IX/61	R77D	
65	Araykkal Raja	Compound wall & gate		R78	
66	Ranjith & Rajith	Double storied RCC building, partially	XL IX/77, 78, 79	R79	
67	Manseer P.V and Others	Compound wall & interlock		R80	
68	Vazhayil Abdhul Rasheed & Others	Double storied RCC building and interlock, partially	XL IX/87, 88, 84, 90	R81	
69	President, Mahmood Masjid Jamath Committee	Compound wall & prayer room	XL IX/94	R82	
70	Secretary Municipal Corporation	PCC and slab, partially		L35	
71	Ashalatha	Mesh		L37	
72	Mohan K Nair & Bindhu	Compound wall & interlock		L38	
73	Raguthaman	New luck lottery, MRS lottery, Royal look - Single storied, tiled & sheet roof - partially dismantling		L39	

74	Kannur Corporation	Compound wall & gate		L40	
75	Deputy Cheif Engineer KSEB	Compound wall, gate & interlock		L41B	
76	Deputy Cheif Engineer KSEB	Compound wall & interlock		L41A	
77	Kannur Corporation	SBI - RCC building, GF, partially		L42	
78	District Transport Officer	National medicals - passage, sheet roof & interlock	XL VI/ 2873, 2874, 2875, 2876, 2877, 2878	L43A, L43B, L43C	
79	Rafeeq Kandoth	AFC chicken - Single storied, sheet roof - partially dismantling	XL VI/ 2879	L44	
80	Muhammed Danish	Garden fresh, swadeshi shop - Single storied, sheet roof - partially dismantling	XL VI/ 2880	L45	
81	C Narayanankutty	Vegetable shop - Single storied, sheet roof - partially dismantling	XL VI/ 2881	L46	
82	Damodaran	Tazaj family restaurant - Double storied, tiled roof - partially dismantling	XL VI/ 2882	L47	
83	Shefeek K P	Royal india - Step & ACP	XL VI/ 2884	L49	
84	President, Madrasathul Uloomul Islamiya Dharas	Anjanam stationary - Single storied tiled roofing, partially	XL VI/ 2896, 2897, 2899	L50 A, L50B, L50C	
85	PM Remya	Unoccupied rooms - Single storied, RCC roof	XL VI/ 2924	L51	
86	President, Madrasathul Uloomul Islamiya Dharas	Single storied building, sheet roof		L53	

87	Janardhanan ,Rathnakuari	Okaya Electronics - Three storied RCC building with sheet roof + interlock, partially	XL VI /2925, 2926, 2927	L54	
88	Abdul Khadar Haji (Late),Saudha & Others	RCC building, GF & FF	XL VI /2936	L55B	
89	Abdul Khadar Haji (Late),Saudha & Others	RCC building, FF	XL VI /2942	L55A	
90	Snehaseela KP	Time house, Manju digital prints - Double storied RCC building	XL VI /2937 to 2941 & 2943 to 2948	L56	
91	Principal Govt.TTI(Men)- Poramboke	Double storied RCC building, compound wall, gate & interlock, partially		L57	
			GRAND TOTAL (Including GST)		

Amount in words.....

Place:

Date:

Signature of the Contractor
(Including Name, Address, and Phone Number)